

**GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES**

**CONSTRUCTION MANAGEMENT AT-RISK SERVICES FOR
INFRASTRUCTURE WORK IN CONNECTION WITH
THE DC UNITED SOCCER STADIUM**

Solicitation #: DCAM-16-CS-0074

**Amendment No. 4
Issued: February 9, 2016**

This Amendment Number 04 is issued on February 9, 2016. Except as modified hereby, the Request for Proposals (“RFP”) remains unmodified.

Item #1:

Form of Contract: The Form of Contract will be issued no later than February 10, 2016.

Item #2:

Question	Response
Amendment No.3, Question No.20. It states that the CM must pay \$2,500,000 as a deposit. Does the CM need to wait until the end of the project (end of Phase 2) to receive the deposit back? Or can we requisition payment throughout the project? To put up a \$2,500,000 deposit would be cost prohibitive for the contractors bidding this project. Please explain.	The Construction Manager should include an allowance of \$2,500,000 for the deposit. This will be paid to the Construction Manager as a reimbursable by DGS. The full amount of the deposit must be returned to DGS no later than five (5) business days after it is received back from DDOT. DGS is not responsible for any amounts deducted from the deposit by DDOT.

Item #3:

The bid date is hereby changed. Proposals are due by **February 16, 2016 at 2:00 pm EST.** Proposals that are hand-delivered should be delivered to the attention of: Courtney Washington, Contract Specialist, at **Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 20009.**

- End of Amendment No. 4 -

